

**Bid Express Electronic Public Bid Opening:** Projects with an estimated cost greater than \$100,000.

**Small Projects Bid Opening:** Projects with an estimated cost less than \$100,000.

### Public Bid Opening

**Bidding Documents:** Bidding Documents are available for download in .pdf format on the [Printing Distribution website](#)

Printed copies may be obtained from: Printing Services, Iowa State University, Printing and Publications Building, 2333 Kooser Drive, Ames, IA 50011-1099

Email: [plans@iastate.edu](mailto:plans@iastate.edu), Phone: 515-294-4538, Fax: 515-294-5098. No deposit is required. Plans may be picked up Monday – Friday 7:30 AM - 4:00 PM.

**Plan Rooms:** Bidding Documents may be examined at locations listed at [Plan Rooms](#)

**Updates:** Subscribe to receive e-mail notification when Project Bid Dates are updated: [Bid Dates Notification](#)

**Bid Submittal:** Refer to Instructions to Bidders for bid submittal requirements and instructions.

**Time: prior to 2:01 PM**

<b>Bid Express Electronic Bid Dates</b>		<b>Bid Date</b>	<b>Substantial Completion</b>	<b>Cost Estimate</b>	<b>TSB%</b>	<b>Project Manager</b>	<b>Construction Manager</b>
<b>Project Title:</b>	<a href="#">Knoll-Exterior Repairs-Roof Replacement</a>	<b>11/30/17</b>	120 days (Approx. 4/13/18)	\$215,000	10%	Mark Huss 515-520-0169	Danelda Allen 515-357-1901
Prebid Meeting:	11/14/17 10:00 AM						
Prebid Location:	Room 0162, General Services Building, ISU						
Tours:	11/14/17 9:00 AM and 11/17/17 11:00 AM						
Design Professional:	Shive-Hattery, Kevin Long, 515-250-4063						
Plans Available:	11/02/17						<a href="#">Printing Distribution Website</a>
<b>Project Title:</b>	<a href="#">Maple-Willow-Larch Recreation Fields Improvements-Site Electrical and Lighting</a>	<b>12/05/17</b>	150 days (Approx. 5/18/18)	\$1,095,000	10%	Wes Gee 515-509-4382	Mike Parsons 515-290-6025
Prebid Meeting:	11/21/17 1:00 PM						
Prebid Location:	Room 0162, General Services Building, ISU						
Tour:	Following the Prebid Meeting						
Design Professional:	Jeffrey L. Bruce & Company, Brian Davis, 816-842-8999						
Plans Available:	11/14/17						<a href="#">Printing Distribution Website</a>
<b>Project Title:</b>	<a href="#">Osborn Drive Sidewalk Widening-Phase Three-East Corridor</a>	<b>12/07/17</b>	04/20/18	\$89,000	10%	Rhonda Martin 515-294-9885	Mike Parsons 515-290-6025
Prebid Meeting:	11/20/17 1:00 PM						
Prebid Location:	Room 0162, General Services Building, ISU						
Tour:	Following the Prebid Meeting						
Design Professional:	Civil Design Advantage, Gary Reed, 515-369-4400						
Plans Available:	11/09/17						<a href="#">Printing Distribution Website</a>

<b>Bid Express Electronic Bid Dates</b>		<b>Bid Date</b>	<b>Substantial Completion</b>	<b>Cost Estimate</b>	<b>TSB%</b>	<b>Project Manager</b>	<b>Construction Manager</b>
<b>Project Title:</b>	<a href="#">Richardson Court Residence Halls-Bathroom Remodeling-Phase 2-Issuance 1</a>	<b>12/07/17</b>	07/31/18	\$3,195,930	10%	David Blum 515-294-8461	Darrell Reeves 515-357-4989
Prebid Meeting:	11/17/17 2:00 PM						
Prebid Location:	Room 142, General Services Building, ISU						
Tours:	11/17/17 1:00 PM and 11/21/17 1:00 PM						
Design Professional:	Haila Architecture, Nathan Compton, 515-292-0007						
Plans Available:	11/09/17						<a href="#">Printing Distribution Website</a>
<b>Project Title:</b>	<a href="#">East Hall-Electrical Panels &amp; Disconnect Replacement</a>	<b>12/12/17</b>	08/03/18	\$102,000	10%	David Blum 515-294-8461	Russ Dodson 515-509-1448
Prebid Meeting:	11/29/17 11:00 AM						
Prebid Location:	Room 142, General Services Building, ISU						
Tours:	11/29/17 10:00 AM and 12/05/17 10:00 AM						
Design Professional:	Modus Engineering, Chris Deal, 515-829-4162						
Plans Available:	11/14/17						<a href="#">Printing Distribution Website</a>
<b>Project Title:</b>	<a href="#">Richardson Court Residence Halls-Bathroom Remodeling-Phase 2-Issuance 2</a>	<b>12/14/17</b>	07/31/18	\$1,926,794	10%	David Blum 515-294-8461	Darrell Reeves 515-357-4989
Prebid Meeting:	11/28/17 11:00 AM						
Prebid Location:	Room 142, General Services Building, ISU						
Tours:	11/28/17 10:00 AM and 12/05/17 11:00 AM						
Design Professional:	Haila Architecture, Nathan Compton, 515-292-0007						
Plans Available:	11/16/17						<a href="#">Printing Distribution Website</a>
<b>Project Title:</b>	<a href="#">Institutional Roads 2018-Union Drive &amp; Welch Road Reconstruction</a>	<b>12/19/17</b>	Multiple Dates (See Bidding Documents)	\$2,131,500	10%	Angie Solberg 515-294-9612	Leroy Brown 515-290-0994
Prebid Meeting:	12/05/17 9:00 AM						
Prebid Location:	Room 142, General Services Building, ISU						
Tour:	Following the Prebid Meeting						
Design Professional:	Olsson Associates, Joseph Stoberl, 515-331-6517						
Plans Available:	11/21/17						<a href="#">Printing Distribution Website</a>
<b>Project Title:</b>	<a href="#">Linden Residence Hall-Window Replacement</a>	<b>12/19/17</b>	07/27/18	\$1,207,000	10%	David Blum 515-294-8461	Darrell Reeves 515-357-4989
Prebid Meeting:	12/06/17 10:00 AM						
Prebid Location:	Room 142, General Services Building, ISU						
Tours:	12/06/17 9:00 AM and 12/13/17 2:00 PM						
Design Professional:	INVISION Architecture, Justin Bailey, 515-657-4704						
Plans Available:	11/21/17						<a href="#">Printing Distribution Website</a>

<b>Tentative Bid Dates</b>		<b>Tentative Bid Date</b>	<b>Project Manager</b>	<b>Phone</b>
These dates are subject to change. Bid Documents are NOT available.				
Project Title:	Heady Hall-Classroom Improvements	01/04/18	Wes Gee	515-509-4382
Project Title:	Wallace and Wilson Residence Halls-Window Replacement-Phase 2	01/04/18	Mark Grief	515-294-8955
Project Title:	Utilities-Lied Recreation Athletic Facility-Steam Supply Replacement	01/09/18	Wes Gee	515-509-4382
Project Title:	Veterinary Medicine-Stereotactic Radiation Therapy Addition	01/11/18	Wes Gee	515-509-4382
Project Title:	MacKay Hall-Center Wing Window Replacement	01/18/18	Kerry Dixon	515-294-8028
Project Title:	Utilities-Chilled Water West Campus Distribution Improvements	01/18/18	Randy Larabee	515-294-2716
Project Title:	Barton-Lyon-Freeman-Roof Replacements	01/23/18	David Blum	515-294-8461
Project Title:	Reiman Gardens-Southwest Corner Improvements-Landscaping	02/01/18	Mark Huss	515-520-0169
Project Title:	Zaffarano Physics Addition-Exterior Repairs	02/08/18	David Blum	515-294-8461
Project Title:	Hamilton Hall-Window Replacement-Phase 2	02/15/18	Jennie Elliott	515-357-1416
Project Title:	Maple-Willow-Larch Recreation Fields Improvements-Irrigation and Turf	03/20/18	Wes Gee	515-509-4382

<b>Upcoming Projects</b>		<b>Anticipated Bid Date</b>	<b>Project Manager</b>	<b>Phone</b>
Project Title:	Beardshear Hall-Air Handling Unit Replacement	01/2018	Mark Grief	515-294-8955
Project Title:	Sukup Hall-Vehicle Dynamometer Lab Remodeling	01/2018	Wes Gee	515-509-4382
Project Title:	Welch Avenue-CyRide Turnaround	01/2018	Angie Solberg	515-294-9612
Project Title:	Armory-Window Replacement-Phase 2	02/2018	Jon Harvey	515-290-1860

## Small Project Bid Dates

To receive Bidding Documents:

Updates:

Method to place a bid:

Time:

**Website:** [Bidding Documents](#)

To receive an e-mail notification when this document is updated click this link: [Bid Dates Notification](#)

Descriptions of this and other self-subscribing email lists are at: [Self-Subscribing E-mail Lists](#)

**E-mail:** [spbids@iastate.edu](mailto:spbids@iastate.edu)

**Deliver or Mail:** Small Projects Bid; Facilities Planning & Management, 200 General Services Bldg., Ames, IA 50011-4013

**4:00 PM**

Small Project Bid Dates		Bid Date	Substantial Completion	Cost Estimate	TSB %	Project Manager	Construction Manager
<b>Project Title:</b>	<a href="#">Armory – Room 0069 Remodel</a>	12/05/17	02/16/18	85,000	10%	Bart Dobson 515-460-1389	Bart Dobson 515-460-1389
<b>Prebid Meeting:</b>	11/28/17 2:00 PM						
<b>Prebid Location:</b>	0166 Conference Room, Armory, ISU						
<b>Tours:</b>	Following Prebid Meeting						
<b>Design Professional:</b>	FP&M Design Services, Steve Daniels, 515-290-1967						
<b>Plans Available:</b>	11/21/17						

[Printing Distribution Website](#)